RENOVATE PUBLIC RESTROOMS

Dept of Veterans Affairs

Salisbury, NC

GENERAL NOTES

DRAWING INDEX

I. ALL CONSTRUCTION SHALL BE IN ACCORDANCE WITH CONTRACT DOCUMENTS ¢
REQUIREMENTS

2. THE CONTRACTOR SHALL CHECK ALL CONTRACT DOCUMENTS, FIELD
CONDITIONS, AND DIMENSIONS FOR ACCURACY AS SHOWN BEFORE PROCEEDING
WITH THE CONSTRUCTION. IF THERE ARE ANY QUESTIONS, THE

CONTRACTOR SHALL OBTAIN A CLARIFICATION FROM THE GOVERNMENT BEFORE
PROCEEDING WITH THE WORK IN QUESTION OR RELATED WORK.

3. DRAWINGS SHALL NOT BE SCALED. WRITTEN DIMENSIONS SHALL ALWAYS
GOVERN. CONTRACTOR REQUIRING DIMENSIONS NOT NOTED, SHALL CONTACT
THE GOVERNMENT FOR SUCH INFORMATION PRIOR TO PROCEEDING WITH
WORK RELATED TO THOSE DIMENSIONS.

4. CONTRACTOR SHALL NOTIFY GOVERNMENT OF CONFLICTS BETWEEN DRAWINGS
DETAILS AND SPECIFICATION IN WRITING, PRIOR TO PROCEEDING WITH THE
WORK IN QUESTION.

5. "TYPICAL" OR "TYP." MEANS THAT THE CONDITION 1S REPRESENTATIVE FOR
ALL SIMILAR CONDITIONS, UNLESS OTHERWISE NOTED. "SIMILAR" OR "SIM"
MEANS COMPARABLE CHARACTERISTICS FOR THE CONDITIONS NOTED.
VERIFY DIMENSIONS AND ORIENTATION ON PLANS AND ELEVATIONS. "ALIGN"
AS USED IN THESE DOCUMENTS MEANS TO ACCURATELY LOCATE FINISHES
IN THE SAME PLACE.

6. "AS REQUIRED" MEANS AS REQUIRED BY REGULATORY REQUIREMENTS, BY
REFERENCED STANDARDS, BY EXISTING CONDITIONS, BY GENERALLY ACCEFPTED
CONSTRUCTION PRACTICE OR BY THE CONTRACT DOCUMENTS.

7. CONTRACTOR SHALL PROVIDE ALL NECESSARY BLOCKING, BACKING, FRAMING
HANGERS OR OTHER SUPPORTS OF ALL FIXTURES, EQUIPMENT, FURNISHINGS, AND
ALL OTHER ITEMS REQUIRING SAME.

&. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL CUTTING AND
PATCHING FOR PROPER INSTALLATION OF MATERIAL AND EQUIPMENT.

9. ALL PENETRATIONS THROUGH MASONRY AND CONCRETE STRUCTURES SHALL BE
SEALED TO PROTECT AGAINST FIRE WITH ENVIRONMENTAL CONDITIONS THAT EXIST.

IO CONTRACTOR TO SUBMIT MOBILIZATION PLAN TO GOVERNMENT FOR APPROVAL
BEFORE MOBILIZATION OF THE JOB CAN TAKE PLACE.

I I CONTRACTOR NOT TO PARK IN PATIENT PARKING LOTS OR EMPLOYEE PARKING
ONLY ON DESIGNATED BY COTR. CONTRACTOR TO COORDINATE WITH COTR FOR
PARKING AREAS AND PROPER ACCESS TO CONSTRUCTION AREA.

| 2 BEFORE STARTING WORK IN A NEW AREA OR MOVEMENT OF EQUIPMENT ONE AREA
TO ANOTHER, COORDINATION WITH THE FACILITY AND GOVERNMENT 1S REQUIRED TO
ENSURE PATIENT SAFETY.

I3 IT IS THE CONTRACTOR'S RESPONSIBILITY TO MAKE THE PROPER COORDINATION IN
ADVANCE FOR MAJOR INTERRUFTIONS (15 CALENDAR DAYS) AND ANY DELAY OF
WORK DUE TO IMPROPER NOTICE WILL BE RESPONSIBILITY OF THE CONTRACTOR NOT
THE GOVERNMENT.

|4 AT ANY TIME IMPROPER PROCEDURES ARE OBSERVED THAT PUT PATIENT SAFETY
STAFF, OR CONTRACTOR WORKERS SAFETY AT RISK, THE WORK WILL BE STOPPED
UNTIL CORRECTIONS ARE MADE AND AND APPROVED BY THE GOVERNMENT AND THE
CONTRACTOR WILL BE HELD RESPONSIBLE FOR ANY DELAY DUE TO IMPROPER
ADHERENCE TO THE CONTRACT/DOCUMENTS AND/OR SAFETY REGULATIONS.

I'5 BEFORE ANY NEW ELECTRICAL, MECHANICAL, AND/OR SITE MODIFICATIONS THE
CONTRACTOR MUST NOTIFY THE GOVERNMENT 72 HOURS IN ADVANCE FOR PROPER
COORDINATION TO ENSURE PATIENT, STAFF, AND CONTRACTOR WORKERS SAFETY.

| 6 CONTRACTOR TO REMOVE ALL DEBRIS FROM CONSTRUCTION AREA THAT MIGHT
EFFECT GOVERNMENT OPERATIONS AND EACH DAY PERFORM HOUSE KEEFPING
OPERATIONS TO ENSURE CLEAN WORK AREA.

GENERAL
G-001 COVER SHEET
G-002 TYPICAL ELEVATIONS, SCHEDULES, AND DETAILS

ARCHITECTURE

B1-A1T00 BUILDING
B2—-A100 BUILDING
B3—-A100 BUILDING
B3—-A101T BUILDING
B6—-A100 BUILDING

1 — DEMO AND FLOOR PLANS
2 — DEMO AND FLOOR PLANS

S5 — LEVELS 1 AND 2 DEMO AND FLOOR PLANS

S5 — LEVEL 3 DEMO AND FLOOR PLANS
6 — DEMO AND FLOOR PLANS

LOCATION MAP

PROJECT DESCRIPTION

SPECIAL CONCERNS

I. DUE TO WORK BEING DONE IN AN ACTIVE HOSPITAL SPECIAL PRECAUTIONS AND

COORDINATION MUST BE TAKEN BEFORE ANY WORK CAN BE DONE.

2. MOBILIZATION PLAN MUST BE SUBMITTED TO THE GOVERNMENT AND APPROVED.
MOBILIZATION PLAN MUST ADDRESS DUST CONTROL MEASURE, MOVEMENT OF
MATERIALS, CONTROL METHODS DURING CONSTRUCTION, TRAFFIC CONTROL, AND
DEMOBILIZATION OUTLINE..

3. ALL WORK SHALL BE DONE IN A PROFESSIONAL MANNER AND AT ALL TIMES
WORKERS WILL CONDUCT THEMSELVES IN A WAY AS NOT TO DISTURBE NORMAL
HOSPITAL OPERATIONS.

4. THE GOVERNMENT RESERVED THE RIGHT TO REMOVE ANY PERSONNEL FROM THE
JOB SITE FOR ANY FAILURE TO ADHERE TO THE CONTRACT/DOCUMENTS AND/OR
SAFETY REGULATIONS AND WILL BE AT THE COST OF THE CONTRACTOR DUE TO
FAILURE TO ADHERE TO CONTRACT/DOCUMENTS AND/OR SAFETY REGULATIONS.

5. AT ALL TIMES CONTRACTORS SHALL WEAR ID BADGES AND PROPER PPE.

6. CONTRACTOR WORKERS MUST COMPLETE 2 DVD INFECTION CONTROL
INFORMATION SESSION BEFORE ANY WORK CAN BEGIN.
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BUILDINGS

S2ENO O N

15. VISIN

16. LAUNDRY

17. WAREHOUSE
17A. WAREHOUSE
17B. EM WAREHOUSE
17C. GSA VEHICLES

e

STATESVILLE AVE,

D

ADMINISTRATION BUILDING
G. M. & S BUILDING
OUTPATIENT CLINICS
PATIENT TREATMENT(MENTAL HEALTH)
MAIN KITCHEN
RECREATION BUILDING
RM.S & CORE CLINIC BUILDING
PATIENT TREATMENT(MENTAL HEALTH)
. N.C. VETERANS HOME
. MENTAL HEALTH OFFICES
11A. MENTAL HEALTH OFFICES
11B. MENTAL HEALTH OFFICES
11C. MENTAL HEALTH OFFICES
12. POLICE HEADQUARTERS
13. STUDENT LODGING
14. E&W DUPLEX QUARTERS

STATEMENT OF WORK:

18. BOILER PLANT

19. CHAPEL

21. ENDOSCOPE, PODIATRY, ONCOLOGY, SLEEP CLINIC
21A. FEE BASICS

21B. ENGINEERING

22. FLAG POLE

23. GARAGES

24. RM.&S STORAGE

25. RM.&S. STORAGE

28. ENGINEERING PAINT SHOP
29. RM.&S. STORAGE

30. GREENHOUSE

31. CHILLER PLANT

‘C

BRENNER

AVENUE
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W.G.(Bill) HEFNER MEDICAL CENTER

SALISBURY, NORTH CAROLINA

32. GENERATOR BUILDING
33. SWITCHGEAR BUILDING
34. GENERATOR BUILDING
35. GENERATOR BUILDING
36. GENERATOR BUILDING
37. GENERATOR BUILDING
38. GENERATOR BUILDING
39. PICNIC SHELTER

40. GROUNDS STORAGE SHELTER
42. GERO-PSYCHIATRIC BUILDING
43. HOSPICES BUILDING

PERFORM DEMOLITION AND REWORK OF RESTROOMS AS INDICATED IN DRAWINGS. SCOPE INCLUDES:

BUILDING |
BUILDING 2
BUILDING 3
BUILDING &

PROVIDE ALL LABOR, MATERIALS, TOOLS, EQUIPMENT, TRANSPORTATION, QUALIFIED SUPERVISION, AND ALL ASPECT OF

CONSTRUCTION DESCRIBED HERE IN OTHER SPECIFIC TASK AS FURTHER DEFINED. WORK INCLUDES, BUT NOT LIMITED TO
DEMOLITION OF EXISTING CERAMIC TILE, ACT, LIGHT FIXTURES, PLUMBING FIXTURES, PLUMBING LINES AND THE INSTALLATION

OF NEW PLUMBING FIXTURES, ACT, LED LIGHTS, PAINTING, TOILET PARTITIONS AND CERAMIC TILE WORK.
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CONSTRUCTION AREA

CONSTRUCTION AREA
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DUST PARTITIONS SHALL BE CONSTRUCTED OF 2x4 STUDS AND %”GYPSUM BOARD. PAINT

ALL EXPOSED SIDE OF THE PARTITION WHITE. THE PARTITION SHALL BE SECURED TO AND DUST PARTITIONS SHALL BE CONSTRUCTED OF 2x4 METAL STUDS AND 2/4'GYPSUM BOARD. PAINT ALL EXPOSED T—‘ ﬂ

SEALED TO ADJACENT SURFACES WITH POLYETHYLENE AND TAPE AS REQUIRED FOR A SIDE OF THE PARTITION WHITE. THE PARTITION SHALL BE SECURED TO AND SEALED TO ADJACENT SURFACES WITH

COMPLETE SEAL. PROVIDE EACH DUST PARTITION WITH A 3-0" x 7-0" DOOR THAT IS EQUIPPED POLYETHYLENE AND TAPE AS REQUIRED FOR A COMPLETE SEAL. PROVIDE EACH DUST PARTITION WITH A 3-0" x 7"-O"
WITH SELF CLOSING HINGES AND A HASP. THE DOOR SHALL BE SECURED WITH A VA PROVIDED

EXTRUPED METAL

DOOR THAT IS EQUIPPED WITH SELF CLOSING HINGES AND A HASP. THE DOOR SHALL BE SECURED WITH A VA PLAN
PADLOCK. EACH DUST PARTITION SHALL BE EQUIPPED WITH A CONTRACTOR FURNISHED FIRE PROVIDED PADLOCK. EACH DUST PARTITION SHALL BE EQUIPPED WITH A CONTRACTOR FURNISHED FIRE — OAUGE METAL
EXTINGUISTIER. THE SIZE OF EACH DUST PARTITION SHALL VARY AS REQUIRED TO MEET THE EXTINGUISHER. THE SIZE OF EACH DUST PARTITION SHALL VARY AS REQUIRED TO MEET THE NEEDS OF EACH
NEEDS OF EACH PROJECT. FROJECT.
CONTRACTOR SHALL COORDINATE THE CONSTRUCTION OF ALL DUST PARTITIONS WITH THE CONTRACTOR SHALL COORDINATE THE CONSTRUCTION OF ALL DUST PARTITIONS WITH THE COR PRIOR TO INSTALLING
COR PRIOR TO INSTALLING PARTITION. EARTITION.

MOUNTING BRACE DETAIL

N.T.S.
SINGLE DUST PARTITION ES‘U_B'LEH DOOR DUST PARTITION
3/16" = 10" 1 = 1.
ACOUSTIC CEILING TILE GROUT TOILET:
FLOOR MOUNTED, REAR DISCHARGE, FLUSH VALVE,
0 — . ACT-1 GT-1 ELONGATED BOWL, ADA, 1.28 GAL / FLUSH
= =k CertainTeed Custom Building Products
- A @ —Y /— TOP _OF CHANGING Fine Fissured #145 Light Smoke URINAL:
B 5 1% Z A SURFACE Reveal Edge WALL HUNG
o A A = HHF-154 GT-2
.u[’ . |12 ° 3 I Fert o o — Grid: 15/16" Custom Building Products UNDER MOUNT SINK:
ao e § = < |E ° o S |2s - ° Armstrong Prelude ML Non-Sanded STAINLESS STEEL UNDER MOUNT SINK
. . o «|S a w 3 |82 = g 24" x 24" x 5/8" #382 Bone
A o o o 7] o3 ~ WALL MOUNT SINK:
- = PAINT GT-3 WALL HUNG WITH IN WALL CARRIER
Custom Building Products
P-1 #122 Linen FAUCET:
SINGLE TOILET FEMININE SINGLE PAPER WASTE WALL MTD MIRROR W/ SURFACE INFANT ] '\/‘\3/' / G'g?'" CHICAGO FAUCETS NO. 116.203.AB.1 WITH BASE
ROBE TISSUE NAPKIN SANITARY TOWEL RECEPTACLE  LiQuID STAINLESS MTD TOILET CHANGING © ater Chestnut GT-4 » PLATE AND VULCAN LFUSG-B MIXING VALVE
HOOK DISPENSER  DISPENSER NAPKIN DISPENSER &  (SURFACE SOAP STEEL SEAT COVER STATION i | 62/127 Custom Building Products
SURFACE DISPOSAL DISPOSAL MOUNTED) DISPENSER FRAME DISPENSER I \ - #59 Saddle Brown
MOUNTED B
oo (RECESSED) I CEILING Glidden SOLID SURFACE MATERIAL
:: Spa Blue #A1950 rvon LIGHTING SCHEDULE
RUN CONDUIT WITHIN WALL vonite
— PORCELAIN TILE Aztec Brown
M JBOX K3-7700 2X4 TROFFER LIGHTS:
T-1 CREE CR24-40LHE, 40K LED
—> Daltile TOILET PARTITIONS
. Concrete Connections WALL SCONCES:
° . s = Eastside Brown CN94 Ampco VANITY WALL SCONCE - HORIZONTAL INSTALL
.ﬁ" © .1 .0" ; 13" x 13" Field Tile Solid Plastic SCOTT
— o~ F.F.E. GT-1 Color: Khaki $3720-24"
Overhead Braced BA - BRUSHED ALUMINUM FINISH
T2
CV\(‘(\)TSEERT URINAL SINK Daltile WALL TRANSITION
GRAB BAR, TYP. Concrete Connections
Eastside Brown CN94 Schluter -RONDEC-D8 SPECIALTI ES SCHEDULE
6" x 13" Cove Base Finish: AE - Satin Anodized Aluminum
CT-1 THRESHOLD GRAB BARS, 36"
NURSE CALL ROUGH-IN T3 SARESHDLD 36" SATIN FINISH STAINLESS STEEL GRAB BAR, FLANGE
. _ AND COVER
TOILET ACCESSORY MOUNTING HEIGHTS parcan Ol oatte
rasol urango GRAB BARS, 42"
NTS Crema Laila ML71 Travertine Honed 36" SATIN FINISH STAINLESS STEEL GRAB BAR, FLANGE
10" x 14" Wall Tile AND COVER
GT-2 SOLID SURFACE MATERIAL
_ MIRRORS
T-4 . Avonite 24" X 36" CHANNEL FRAME MIRROR
American Olean Aztec Brown
518" x Random L AMINATE FURNISHED BY OWNER, INSTALLED BY CONTRACTOR
AC61 Formica SOAP DISPENSER
. FURNISHED BY OWNER, INSTALLED BY CONTRACTOR
T-5 Oiled Legno
l\CAg)nSiz‘r’"'e 8846-58 PAPER TOWEL DISPENSER
GEORGIA PACIFIC
2?‘)':‘;‘;? LSJiESI :\éﬁﬁgose ENMOTION RECESSED AUTOMATED TOUCHLESS
o1 9 TOWEL DISPENSER
59466 OR EQUAL
T-6
DalTile
Stone Radiance
_ :D::l _ _ _ Whisper Green
/ 1-5 / 1=5 1-5 X N | _ / -5 SAS51
R /T_g R /T_g T_g\ | [ [ N 1N GT-3
; - AN = -l 2 1-4 T-7
M | < 5 Crossville
T—7 L| T—7 T—7 \ ‘/_ T‘B Manior
/ % . X Al Camton UPS AV253
= wn o = (%) 0 (%) = " " . .
2|2 < > Z2 ¢ A= | 4 3. 2 ¢ 6" x 12" Horizontal Installation
2| - =B U / B 5 s
o w \_/ 7 B w DalTile
/ || Franciscan Slate
T8 T T / _ Al P
| ] | ] i ] 1/ o A I N A Cove Base S-36C9TE
GT-4
TYPICAL RESTROOM ELEVATIONS BLDG 1 WET WALL ELEVATION T-9
NTS NTS DalTile
Franciscan Slate
Coastal Azul FS97
NOTE 18" x 18"
TYPICAL RESTROOM ELEVATIONS SHOWN HERE ARE GT-4
FOR FINISHES ON ALL WALLS IN BUILDINGS 2, 3, 4, 6, 21,
AND 42. REFER TO PLANS FOR FIXTURE, AND

SPECIALTIES LOCATIONS

FOR BUILDING 1 FINISHES, SEE B1-A100
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KEYNOTES DEMOLITION NOTES

- DEMO EXISTING WALL
- . — ) &
\\ \ @ 2. DEMO EXISTING TOILET / URINAL 1. REMOVAL AS DESCRIBED HEREIN SHALL BE ACCOMPLISHED WITHOUT STORING ON THE
69@ ~ \ = FLOOR EXCESSIVE QUANTITIES OF ANY MATERIALS, RUBBISH, DIRT, DEBRIS, OR WASTE
~y 1 B S —“===3 :: 3. DEMO EXISTING LAVATORY OF ANY SORT RESULTING FROM THE REMOVAL OPERATIONS ON THE FLOOR.
n 'q.,. il ¥ ! T 4. DEMO EXISTING DOOR AND FRAME 2. ALL DEBRIS SHALL BE REMOVED FROM THE CONSTRUCTION SITE DAILY.
"L - J oo
iV 11 \ - T 5. DEMO EXISTING TOILET PARTITIONS 3. THE CONTRACTOR SHALL TAKE ALL PRECAUTIONS TO MAINTAIN FREE PROTECTED
1] ~ rr ACCESS OF ALL TENANTS, SERVICE PERSONNEL AND THE PUBLIC THROUGH THE AREAS
] T ~T™ 11 6. DEMO EXISTING TILE FLOOR, GRIND AND LEVEL INVOLVED.
@ 1 i T 11 (3) I [ FLOOR TO PREP FOR NEW FINISHES
=l | 2 . wJ ™M @ 1 1 4. ALL DEMOLITION WORK SHALL BE PERFORMED IN ACCORDANCE WITH THE DRAWINGS
= ' t l ‘ ; 1 @I 7. DEMO EXISTING GWB CEILING AND SPECIFICATIONS.
|: 8. DEMO EXISTING ACT CEILING 5. THE CONTRACTOR SHALL REMOVE ALL PIPE SLEEVES PROJECTING THROUGH SLAB,
PATCH ALL PENETRATIONS, HOLES, ETC. THAT ARE PART OF THE SCOPE
N 1 9. DEMO EXISTING FLOOR SINK
6. ALL PIPES AND CONDUITS IN WALLS THAT ARE TO BE DEMOLISHED ARE TO BE REMOVED
10. DEMO EXISTING MOP SINK AND FAUCET AND/OR RELOCATED AS REQUIRED.
11. DEMO EXISTING WALL AND BASE TILE, PREP FOR 7. CONTRACTOR SHALL REVIEW WITH VA ANY AND ALL ITEMS OF DEMOLITION NOT IMPLIED
DEMO PLAN = RM 113 DEMO PLAN = RM 109 DEMO PLAN = RM 218 NEW FINISHES OR SPECIFIED ON DRAWINGS OR SPECIFICATIONS AND TO INCLUDE SUCH COSTS IN BID
UNLESS OTHERWISE ADVISED.
1/4" = 1'-0" 1/4" = 1'-0" 1/4" = 1'-0" 12. FLOOR MOUNTED REAR DISCHARGE TOILET-TIE INTO
EXISTING WASTE LINE 8. REFER TO ALL OTHER PLANS INCLUDING, BUT NOT LIMITED TO ENGINEERING,
COMMUNICATION, ETC., FOR SCOPE OF WORK TO BE INCLUDED IN BID AND PRIOR TO
13. URNINAL-TIE INTO EXISTING WASTE LINE COMMENCEMENT OF DEMOLITION.
14. UNDER-MOUNT SINK(S) AND COUNTER TOP 9. PROVIDE ALL LABOR, MATERIAL, EQUIPMENT AND SERVICES AND PERFORM ALL
OPERATIONS REQUIRED FOR COMPLETE INTERIOR DEMOLITION AND RELATED WORK AS
15. 42" GRAB BAR DESCRIBED AND SPECIFIED HEREIN, AND AS MAY BE REASONABLY IMPLIED AS
NECESSARY TO COMPLETE THE WORK IN ALL RESPECTS.
16. 36" GRAB BAR
10. WORK SHALL CONFORM TO THE LATEST EDITION OF ALL APPLICABLE REFERENCE
17. MIRROR 24" X 48" SPECIFICATIONS AND TO GOVERNING BUILDING CODES AND REQUIREMENTS OF
. AUTHORITIES HAVING JURISDICTION.
. 55" L 624" 31" 5-7" 18. SOAP DISPENSER
11. JOBSITE INSPECTION MUST BE CONDUCTED BY CONTRACTOR TO EXAMINE EXISTING
N ﬁ . 19. PAPER TOWEL DISPENSER CONDITIONS, TO DETERMINE NATURE AND SCOPE OF WORK OR ANY DIFFICULTIES THAT
MIGHT ARISE AT TIME OF WORK. IN ADDITION, CONTRACTOR TO EXAMINE ALL WORK THAT
" " = 20. TOILET PAPER DISPENSER IS INTENDED TO REMAIN AS PART OF THE COMPLETED PROJECT AND REPORT ALL
LLC _ n UNSATISFACTORY CONDITIONS TO VA PRIOR TO COMMENCEMENT OF WORK. EXERCISE
. @ . . 21. SANITARY NAPKIN DISPOSAL EXTREME CARE DURING DEMOLITION SO AS NOT TO DAMAGE CONSTRUCTION AND OTHER
< @ by @ < S [ STRUCTURES THAT ARE INTENDED TO REMAIN. ANYTHING DAMAGED AT TIME OF WORK IS
@ ™ @ 3 —F 22. SANITARY NAPKIN DISPENSER TO BE REPAIRED AND/OR REPLACED TO MATCH EXISTING CONSTRUCTION AT
& @ @ ‘FJV @ CONTRACTORS EXPENSE.
> |_| ) NN w 23. RECESSED WALL MOUNTED RETRACTABLE
— o
v ] @ @ > @ ™ I R BARRICADE BELT 12. REFER TO ENGINEERING, AND/OR COMMUNICATIONS DRAWINGS FOR EXISTING
% | = ||| @ @ N @ l = ITEMS/SYSTEMS TO REMAIN (DUCTWORK, SPRINKLERS, PLUMBING RISERS, TELE./ELEC.
) ; @ 4 ;| @ @ > 24. PROVIDE CONDUIT FOR NURSE CALL. COORDINATE FEEDS AND PANELS, ETC.). ALL ITEMS NOT SCHEDULED FOR REUSE SHALL BE
& ] @ (13) @ (19) S 2 Gay S & o LOCATION WITH COR. SEE DETAIL DEMOLISHED.
-- i i ©
0 ™
@ Z \ @ @ @ @ @ 25. WALL MOUNTED SINK 13. CONTRACTOR TO PROVIDE DUST BARRIER FOR PROTECTION OF EXISTING AREAS TO
= { \ [ @ REMAIN AS REQUIRED.
ol J 26. TOILET PARTITIONS
|,1‘-6" L 57 L 3-2% L 3.g" L i A g N O -
7 7 7 7 7 14. WHEN DEMOLITION TAKES PLACE, SHOULD ANY WORK AFFECT THE INTEGRITY OF THE
27. LAY-IN CEILING LIGHT FIXTURE STRUCTURE, WORK MUST STOP IMMEDIATELY, AND VA NOTIFIED. UNDER NO
37 — — CIRCUMSTANCES SHALL REINFORCING OF ANY KIND BE DAMAGED, CUT OR BROKEN.
37" 2-93" 5.7 16" : 8 y 5-7 1-6 28. CEILING OCCUPANCY SENSOR
7 7 7 7 7 15. REMOVE ALL WALL CONDUITS LEFT AFTER WALL DEMOLITION INCLUDING SWITCH BOXES,
29. EXHAUST, TIE INTO EXISTING PLATES, BRIDGES, PLUMBING LINES, OR ANY OTHER TELEPHONE OR ELECTRICAL WIRING
AND EQUIPMENT. DEMOLISHED LINES ARE TO BE BROUGHT BACK TO PANELS, RISERS,
FLOOR PLAN - RM 113 FLOOR PLAN - RM 109 FLOOR PLAN - RM 218 . FELOCATE (5 POWER  DATATO NEW WALL
1/4" = 1'-0" 1/4" = 1'-0" 1/4" = 1'-0" 31. WALL SCONCE, SEE LIGHT FIXTURE SCHEDULE 16. CONTRACTOR TO REVIEW WITH VA REGARDING ALL ITEMS SCHEDULED FOR RELOCATION.
SAID ITEMS TO BE REMOVED CAREFULLY, PROTECTED AND STORED.
32. BABY CHANGING STATION
17. THE CONTRACTOR SHALL BE RESPONSIBLE FOR DEMOLITION OF EXISTING PARTITIONS,
33. SCHLUTER TRANSITION STRIP MOLDINGS, BASES (RUBBER, VINYL, METAL, CONCRETE, ETC.), SUSPENDED CEILINGS,
LIGHT FIXTURES, SWITCHES, DOORS AND BUCKS, HARDWARE, ETC., AND ALL OTHER
ITEMS REQUIRED TO BE DEMOLISHED TO ACCOMMODATE THE SCOPE OF WORK FOR NEW
CONSTRUCTION.
REPLACE AND RELOCATE EXISTING REPLACE AND RELOCATE EXISTING REPLACE AND RELOCATE EXISTING
SPRINKLER HEADS TO COMPLY WITH NFPA 13 SPRINKLER HEADS TO COMPLY WITH NFPA 13 SPRINKLER HEADS TO COMPLY WITH NFPA 13
U I_ H
-
Y = -
SaN I O el 1@ @ @ A2
ACT-1 N \b
)'-0" AFH
AGT-1 AQT-1
9-01 AFF 9'-0"|AFF
1/4" = 1'-0" 1/4" = 1'-0" 1/4" = 1'-0"
— " KEYPLAN BUILING 1
ACT-1 ACT-1
P-1, 13,4 P-1, T-3.4 i
T-2 T-2 LEVEL 1 LEVEL 2
T-1 B _ T-1 ACT-1
P-1, T-3,4
T-2
T-1 1
T-3,4
e X\ T34 T34 ROOM 109 ™ -
¥ \ / AN ROOM 113 e ]
I é S
| 25 |
N e —— -
N | 5
) L e el .
’ a ‘l
I A 2k 9 %;rmnn’n:nsé' I " z na_Sn S 7% %
FINISH PLAN - RM 113 FINISH PLAN - RM 109 FINISH PLAN - RM 218 | S5mg | 9 > | %
E ‘uuzut ‘o;uut,u
I 7 < cs 1
1/4" = 1'-0" 1/4" = 1'-0" /4" = 1-0" e L T T e =
I
ROOM 218
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1.

DEMO EXISTING TOILET / URINAL
DEMO EXISTING LAVATORY

DEMO EXISTING DOOR AND FRAME
DEMO EXISTING TOILET PARTITIONS

DEMO EXISTING TILE FLOOR, GRIND AND LEVEL
FLOOR TO PREP FOR NEW FINISHES

DEMO EXISTING GWB CEILING

DEMO EXISTING ACT CEILING

DEMO EXISTING FLOOR SINK

DEMO EXISTING MOP SINK AND FAUCET

DEMO EXISTING WALL AND BASE TILE, PREP FOR
NEW FINISHES

FLOOR MOUNTED REAR DISCHARGE TOILET-TIE INTO
EXISTING WASTE LINE

URNINAL-TIE INTO EXISTING WASTE LINE
UNDER-MOUNT SINK(S) AND COUNTER TOP
42" GRAB BAR

36" GRAB BAR

MIRROR 24" X 48"

SOAP DISPENSER

PAPER TOWEL DISPENSER

TOILET PAPER DISPENSER

SANITARY NAPKIN DISPOSAL

SANITARY NAPKIN DISPENSER

RECESSED WALL MOUNTED RETRACTABLE
BARRICADE BELT

PROVIDE CONDUIT FOR NURSE CALL. COORDINATE
LOCATION WITH COR. SEE DETAIL

WALL MOUNTED SINK

. TOILET PARTITIONS

LAY-IN CEILING LIGHT FIXTURE

CEILING OCCUPANCY SENSOR

EXHAUST, TIE INTO EXISTING

RELOCATE (E) POWER / DATA TO NEW WALL
WALL SCONCE, SEE LIGHT FIXTURE SCHEDULE
BABY CHANGING STATION

SCHLUTER TRANSITION STRIP

DEMOLITION NOTES

1. REMOVAL AS DESCRIBED HEREIN SHALL BE ACCOMPLISHED WITHOUT STORING ON THE
FLOOR EXCESSIVE QUANTITIES OF ANY MATERIALS, RUBBISH, DIRT, DEBRIS, OR WASTE
OF ANY SORT RESULTING FROM THE REMOVAL OPERATIONS ON THE FLOOR.

2. ALL DEBRIS SHALL BE REMOVED FROM THE CONSTRUCTION SITE DAILY.

3. THE CONTRACTOR SHALL TAKE ALL PRECAUTIONS TO MAINTAIN FREE PROTECTED
ACCESS OF ALL TENANTS, SERVICE PERSONNEL AND THE PUBLIC THROUGH THE AREAS
INVOLVED.

4. ALL DEMOLITION WORK SHALL BE PERFORMED IN ACCORDANCE WITH THE DRAWINGS
AND SPECIFICATIONS.

5. THE CONTRACTOR SHALL REMOVE ALL PIPE SLEEVES PROJECTING THROUGH SLAB,
PATCH ALL PENETRATIONS, HOLES, ETC. THAT ARE PART OF THE SCOPE

6. ALL PIPES AND CONDUITS IN WALLS THAT ARE TO BE DEMOLISHED ARE TO BE REMOVED
AND/OR RELOCATED AS REQUIRED.

7. CONTRACTOR SHALL REVIEW WITH VA ANY AND ALL ITEMS OF DEMOLITION NOT IMPLIED
OR SPECIFIED ON DRAWINGS OR SPECIFICATIONS AND TO INCLUDE SUCH COSTS IN BID
UNLESS OTHERWISE ADVISED.

8. REFER TO ALL OTHER PLANS INCLUDING, BUT NOT LIMITED TO ENGINEERING,
COMMUNICATION, ETC., FOR SCOPE OF WORK TO BE INCLUDED IN BID AND PRIOR TO
COMMENCEMENT OF DEMOLITION.

9. PROVIDE ALL LABOR, MATERIAL, EQUIPMENT AND SERVICES AND PERFORM ALL
OPERATIONS REQUIRED FOR COMPLETE INTERIOR DEMOLITION AND RELATED WORK AS
DESCRIBED AND SPECIFIED HEREIN, AND AS MAY BE REASONABLY IMPLIED AS
NECESSARY TO COMPLETE THE WORK IN ALL RESPECTS.

10. WORK SHALL CONFORM TO THE LATEST EDITION OF ALL APPLICABLE REFERENCE
SPECIFICATIONS AND TO GOVERNING BUILDING CODES AND REQUIREMENTS OF
AUTHORITIES HAVING JURISDICTION.

11. JOBSITE INSPECTION MUST BE CONDUCTED BY CONTRACTOR TO EXAMINE EXISTING
CONDITIONS, TO DETERMINE NATURE AND SCOPE OF WORK OR ANY DIFFICULTIES THAT
MIGHT ARISE AT TIME OF WORK. IN ADDITION, CONTRACTOR TO EXAMINE ALL WORK THAT
IS INTENDED TO REMAIN AS PART OF THE COMPLETED PROJECT AND REPORT ALL
UNSATISFACTORY CONDITIONS TO VA PRIOR TO COMMENCEMENT OF WORK. EXERCISE
EXTREME CARE DURING DEMOLITION SO AS NOT TO DAMAGE CONSTRUCTION AND OTHER
STRUCTURES THAT ARE INTENDED TO REMAIN. ANYTHING DAMAGED AT TIME OF WORK IS
TO BE REPAIRED AND/OR REPLACED TO MATCH EXISTING CONSTRUCTION AT
CONTRACTORS EXPENSE.

12. REFER TO ENGINEERING, AND/OR COMMUNICATIONS DRAWINGS FOR EXISTING
ITEMS/SYSTEMS TO REMAIN (DUCTWORK, SPRINKLERS, PLUMBING RISERS, TELE./ELEC.
FEEDS AND PANELS, ETC.). ALL ITEMS NOT SCHEDULED FOR REUSE SHALL BE
DEMOLISHED.

13. CONTRACTOR TO PROVIDE DUST BARRIER FOR PROTECTION OF EXISTING AREAS TO
REMAIN AS REQUIRED.

14. WHEN DEMOLITION TAKES PLACE, SHOULD ANY WORK AFFECT THE INTEGRITY OF THE
STRUCTURE, WORK MUST STOP IMMEDIATELY, AND VA NOTIFIED. UNDER NO
CIRCUMSTANCES SHALL REINFORCING OF ANY KIND BE DAMAGED, CUT OR BROKEN.

15. REMOVE ALL WALL CONDUITS LEFT AFTER WALL DEMOLITION INCLUDING SWITCH BOXES,
PLATES, BRIDGES, PLUMBING LINES, OR ANY OTHER TELEPHONE OR ELECTRICAL WIRING
AND EQUIPMENT. DEMOLISHED LINES ARE TO BE BROUGHT BACK TO PANELS, RISERS,
ETC. AND DISCONNECTED OR CAPPED.

16. CONTRACTOR TO REVIEW WITH VA REGARDING ALL ITEMS SCHEDULED FOR RELOCATION.
SAID ITEMS TO BE REMOVED CAREFULLY, PROTECTED AND STORED.

17. THE CONTRACTOR SHALL BE RESPONSIBLE FOR DEMOLITION OF EXISTING PARTITIONS,
MOLDINGS, BASES (RUBBER, VINYL, METAL, CONCRETE, ETC.), SUSPENDED CEILINGS,
LIGHT FIXTURES, SWITCHES, DOORS AND BUCKS, HARDWARE, ETC., AND ALL OTHER
ITEMS REQUIRED TO BE DEMOLISHED TO ACCOMMODATE THE SCOPE OF WORK FOR NEW
CONSTRUCTION.
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@ DEMO EXISTING WALL
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28.
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30.

31.

32.

33.

DEMO EXISTING TOILET / URINAL
DEMO EXISTING LAVATORY

DEMO EXISTING DOOR AND FRAME
DEMO EXISTING TOILET PARTITIONS

DEMO EXISTING TILE FLOOR, GRIND AND LEVEL
FLOOR TO PREP FOR NEW FINISHES

DEMO EXISTING GWB CEILING

DEMO EXISTING ACT CEILING

DEMO EXISTING FLOOR SINK

DEMO EXISTING MOP SINK AND FAUCET

DEMO EXISTING WALL AND BASE TILE, PREP FOR
NEW FINISHES

FLOOR MOUNTED REAR DISCHARGE TOILET-TIE INTO
EXISTING WASTE LINE

URNINAL-TIE INTO EXISTING WASTE LINE
UNDER-MOUNT SINK(S) AND COUNTER TOP
42" GRAB BAR

36" GRAB BAR

MIRROR 24" X 48"

SOAP DISPENSER

PAPER TOWEL DISPENSER

TOILET PAPER DISPENSER

SANITARY NAPKIN DISPOSAL

SANITARY NAPKIN DISPENSER

RECESSED WALL MOUNTED RETRACTABLE
BARRICADE BELT

PROVIDE CONDUIT FOR NURSE CALL. COORDINATE
LOCATION WITH COR. SEE DETAIL

WALL MOUNTED SINK

TOILET PARTITIONS

LAY-IN CEILING LIGHT FIXTURE

CEILING OCCUPANCY SENSOR

EXHAUST, TIE INTO EXISTING

RELOCATE (E) POWER / DATA TO NEW WALL
WALL SCONCE, SEE LIGHT FIXTURE SCHEDULE
BABY CHANGING STATION

SCHLUTER TRANSITION STRIP

DEMOLITION NOTES

10.

11.

12.

13.

14.

15.

16.

17.

REMOVAL AS DESCRIBED HEREIN SHALL BE ACCOMPLISHED WITHOUT STORING ON THE
FLOOR EXCESSIVE QUANTITIES OF ANY MATERIALS, RUBBISH, DIRT, DEBRIS, OR WASTE
OF ANY SORT RESULTING FROM THE REMOVAL OPERATIONS ON THE FLOOR.

ALL DEBRIS SHALL BE REMOVED FROM THE CONSTRUCTION SITE DAILY.

THE CONTRACTOR SHALL TAKE ALL PRECAUTIONS TO MAINTAIN FREE PROTECTED
ACCESS OF ALL TENANTS, SERVICE PERSONNEL AND THE PUBLIC THROUGH THE AREAS
INVOLVED.

ALL DEMOLITION WORK SHALL BE PERFORMED IN ACCORDANCE WITH THE DRAWINGS
AND SPECIFICATIONS.

THE CONTRACTOR SHALL REMOVE ALL PIPE SLEEVES PROJECTING THROUGH SLAB,
PATCH ALL PENETRATIONS, HOLES, ETC. THAT ARE PART OF THE SCOPE

ALL PIPES AND CONDUITS IN WALLS THAT ARE TO BE DEMOLISHED ARE TO BE REMOVED
AND/OR RELOCATED AS REQUIRED.

CONTRACTOR SHALL REVIEW WITH VA ANY AND ALL ITEMS OF DEMOLITION NOT IMPLIED
OR SPECIFIED ON DRAWINGS OR SPECIFICATIONS AND TO INCLUDE SUCH COSTS IN BID
UNLESS OTHERWISE ADVISED.

REFER TO ALL OTHER PLANS INCLUDING, BUT NOT LIMITED TO ENGINEERING,
COMMUNICATION, ETC., FOR SCOPE OF WORK TO BE INCLUDED IN BID AND PRIOR TO
COMMENCEMENT OF DEMOLITION.

PROVIDE ALL LABOR, MATERIAL, EQUIPMENT AND SERVICES AND PERFORM ALL
OPERATIONS REQUIRED FOR COMPLETE INTERIOR DEMOLITION AND RELATED WORK AS
DESCRIBED AND SPECIFIED HEREIN, AND AS MAY BE REASONABLY IMPLIED AS
NECESSARY TO COMPLETE THE WORK IN ALL RESPECTS.

WORK SHALL CONFORM TO THE LATEST EDITION OF ALL APPLICABLE REFERENCE
SPECIFICATIONS AND TO GOVERNING BUILDING CODES AND REQUIREMENTS OF
AUTHORITIES HAVING JURISDICTION.

JOBSITE INSPECTION MUST BE CONDUCTED BY CONTRACTOR TO EXAMINE EXISTING
CONDITIONS, TO DETERMINE NATURE AND SCOPE OF WORK OR ANY DIFFICULTIES THAT
MIGHT ARISE AT TIME OF WORK. IN ADDITION, CONTRACTOR TO EXAMINE ALL WORK THAT
IS INTENDED TO REMAIN AS PART OF THE COMPLETED PROJECT AND REPORT ALL
UNSATISFACTORY CONDITIONS TO VA PRIOR TO COMMENCEMENT OF WORK. EXERCISE
EXTREME CARE DURING DEMOLITION SO AS NOT TO DAMAGE CONSTRUCTION AND OTHER
STRUCTURES THAT ARE INTENDED TO REMAIN. ANYTHING DAMAGED AT TIME OF WORK IS
TO BE REPAIRED AND/OR REPLACED TO MATCH EXISTING CONSTRUCTION AT
CONTRACTORS EXPENSE.

REFER TO ENGINEERING, AND/OR COMMUNICATIONS DRAWINGS FOR EXISTING
ITEMS/SYSTEMS TO REMAIN (DUCTWORK, SPRINKLERS, PLUMBING RISERS, TELE./ELEC.
FEEDS AND PANELS, ETC.). ALL ITEMS NOT SCHEDULED FOR REUSE SHALL BE
DEMOLISHED.

CONTRACTOR TO PROVIDE DUST BARRIER FOR PROTECTION OF EXISTING AREAS TO
REMAIN AS REQUIRED.

WHEN DEMOLITION TAKES PLACE, SHOULD ANY WORK AFFECT THE INTEGRITY OF THE
STRUCTURE, WORK MUST STOP IMMEDIATELY, AND VA NOTIFIED. UNDER NO
CIRCUMSTANCES SHALL REINFORCING OF ANY KIND BE DAMAGED, CUT OR BROKEN.

REMOVE ALL WALL CONDUITS LEFT AFTER WALL DEMOLITION INCLUDING SWITCH BOXES,
PLATES, BRIDGES, PLUMBING LINES, OR ANY OTHER TELEPHONE OR ELECTRICAL WIRING
AND EQUIPMENT. DEMOLISHED LINES ARE TO BE BROUGHT BACK TO PANELS, RISERS,
ETC. AND DISCONNECTED OR CAPPED.

CONTRACTOR TO REVIEW WITH VA REGARDING ALL ITEMS SCHEDULED FOR RELOCATION.
SAID ITEMS TO BE REMOVED CAREFULLY, PROTECTED AND STORED.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR DEMOLITION OF EXISTING PARTITIONS,
MOLDINGS, BASES (RUBBER, VINYL, METAL, CONCRETE, ETC.), SUSPENDED CEILINGS,
LIGHT FIXTURES, SWITCHES, DOORS AND BUCKS, HARDWARE, ETC., AND ALL OTHER
ITEMS REQUIRED TO BE DEMOLISHED TO ACCOMMODATE THE SCOPE OF WORK FOR NEW
CONSTRUCTION.
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30.

31.

32.

33.

DEMO EXISTING TOILET / URINAL
DEMO EXISTING LAVATORY

DEMO EXISTING DOOR AND FRAME
DEMO EXISTING TOILET PARTITIONS

DEMO EXISTING TILE FLOOR, GRIND AND LEVEL
FLOOR TO PREP FOR NEW FINISHES

DEMO EXISTING GWB CEILING

DEMO EXISTING ACT CEILING

DEMO EXISTING FLOOR SINK

DEMO EXISTING MOP SINK AND FAUCET

DEMO EXISTING WALL AND BASE TILE, PREP FOR
NEW FINISHES

FLOOR MOUNTED REAR DISCHARGE TOILET-TIE INTO
EXISTING WASTE LINE

URNINAL-TIE INTO EXISTING WASTE LINE
UNDER-MOUNT SINK(S) AND COUNTER TOP
42" GRAB BAR

36" GRAB BAR

MIRROR 24" X 48"

SOAP DISPENSER

PAPER TOWEL DISPENSER

TOILET PAPER DISPENSER

SANITARY NAPKIN DISPOSAL

SANITARY NAPKIN DISPENSER

RECESSED WALL MOUNTED RETRACTABLE
BARRICADE BELT

PROVIDE CONDUIT FOR NURSE CALL. COORDINATE
LOCATION WITH COR. SEE DETAIL

WALL MOUNTED SINK

TOILET PARTITIONS

LAY-IN CEILING LIGHT FIXTURE

CEILING OCCUPANCY SENSOR

EXHAUST, TIE INTO EXISTING

RELOCATE (E) POWER / DATA TO NEW WALL
WALL SCONCE, SEE LIGHT FIXTURE SCHEDULE
BABY CHANGING STATION

SCHLUTER TRANSITION STRIP

DEMOLITION NOTES

10.

11.

12.

13.

14.

15.

16.

17.

REMOVAL AS DESCRIBED HEREIN SHALL BE ACCOMPLISHED WITHOUT STORING ON THE
FLOOR EXCESSIVE QUANTITIES OF ANY MATERIALS, RUBBISH, DIRT, DEBRIS, OR WASTE
OF ANY SORT RESULTING FROM THE REMOVAL OPERATIONS ON THE FLOOR.

ALL DEBRIS SHALL BE REMOVED FROM THE CONSTRUCTION SITE DAILY.

THE CONTRACTOR SHALL TAKE ALL PRECAUTIONS TO MAINTAIN FREE PROTECTED
ACCESS OF ALL TENANTS, SERVICE PERSONNEL AND THE PUBLIC THROUGH THE AREAS
INVOLVED.

ALL DEMOLITION WORK SHALL BE PERFORMED IN ACCORDANCE WITH THE DRAWINGS
AND SPECIFICATIONS.

THE CONTRACTOR SHALL REMOVE ALL PIPE SLEEVES PROJECTING THROUGH SLAB,
PATCH ALL PENETRATIONS, HOLES, ETC. THAT ARE PART OF THE SCOPE

ALL PIPES AND CONDUITS IN WALLS THAT ARE TO BE DEMOLISHED ARE TO BE REMOVED
AND/OR RELOCATED AS REQUIRED.

CONTRACTOR SHALL REVIEW WITH VA ANY AND ALL ITEMS OF DEMOLITION NOT IMPLIED
OR SPECIFIED ON DRAWINGS OR SPECIFICATIONS AND TO INCLUDE SUCH COSTS IN BID
UNLESS OTHERWISE ADVISED.

REFER TO ALL OTHER PLANS INCLUDING, BUT NOT LIMITED TO ENGINEERING,
COMMUNICATION, ETC., FOR SCOPE OF WORK TO BE INCLUDED IN BID AND PRIOR TO
COMMENCEMENT OF DEMOLITION.

PROVIDE ALL LABOR, MATERIAL, EQUIPMENT AND SERVICES AND PERFORM ALL
OPERATIONS REQUIRED FOR COMPLETE INTERIOR DEMOLITION AND RELATED WORK AS
DESCRIBED AND SPECIFIED HEREIN, AND AS MAY BE REASONABLY IMPLIED AS
NECESSARY TO COMPLETE THE WORK IN ALL RESPECTS.

WORK SHALL CONFORM TO THE LATEST EDITION OF ALL APPLICABLE REFERENCE
SPECIFICATIONS AND TO GOVERNING BUILDING CODES AND REQUIREMENTS OF
AUTHORITIES HAVING JURISDICTION.

JOBSITE INSPECTION MUST BE CONDUCTED BY CONTRACTOR TO EXAMINE EXISTING
CONDITIONS, TO DETERMINE NATURE AND SCOPE OF WORK OR ANY DIFFICULTIES THAT
MIGHT ARISE AT TIME OF WORK. IN ADDITION, CONTRACTOR TO EXAMINE ALL WORK THAT
IS INTENDED TO REMAIN AS PART OF THE COMPLETED PROJECT AND REPORT ALL
UNSATISFACTORY CONDITIONS TO VA PRIOR TO COMMENCEMENT OF WORK. EXERCISE
EXTREME CARE DURING DEMOLITION SO AS NOT TO DAMAGE CONSTRUCTION AND OTHER
STRUCTURES THAT ARE INTENDED TO REMAIN. ANYTHING DAMAGED AT TIME OF WORK IS
TO BE REPAIRED AND/OR REPLACED TO MATCH EXISTING CONSTRUCTION AT
CONTRACTORS EXPENSE.

REFER TO ENGINEERING, AND/OR COMMUNICATIONS DRAWINGS FOR EXISTING
ITEMS/SYSTEMS TO REMAIN (DUCTWORK, SPRINKLERS, PLUMBING RISERS, TELE./ELEC.
FEEDS AND PANELS, ETC.). ALL ITEMS NOT SCHEDULED FOR REUSE SHALL BE
DEMOLISHED.

CONTRACTOR TO PROVIDE DUST BARRIER FOR PROTECTION OF EXISTING AREAS TO
REMAIN AS REQUIRED.

WHEN DEMOLITION TAKES PLACE, SHOULD ANY WORK AFFECT THE INTEGRITY OF THE
STRUCTURE, WORK MUST STOP IMMEDIATELY, AND VA NOTIFIED. UNDER NO
CIRCUMSTANCES SHALL REINFORCING OF ANY KIND BE DAMAGED, CUT OR BROKEN.

REMOVE ALL WALL CONDUITS LEFT AFTER WALL DEMOLITION INCLUDING SWITCH BOXES,
PLATES, BRIDGES, PLUMBING LINES, OR ANY OTHER TELEPHONE OR ELECTRICAL WIRING
AND EQUIPMENT. DEMOLISHED LINES ARE TO BE BROUGHT BACK TO PANELS, RISERS,
ETC. AND DISCONNECTED OR CAPPED.

CONTRACTOR TO REVIEW WITH VA REGARDING ALL ITEMS SCHEDULED FOR RELOCATION.
SAID ITEMS TO BE REMOVED CAREFULLY, PROTECTED AND STORED.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR DEMOLITION OF EXISTING PARTITIONS,
MOLDINGS, BASES (RUBBER, VINYL, METAL, CONCRETE, ETC.), SUSPENDED CEILINGS,
LIGHT FIXTURES, SWITCHES, DOORS AND BUCKS, HARDWARE, ETC., AND ALL OTHER
ITEMS REQUIRED TO BE DEMOLISHED TO ACCOMMODATE THE SCOPE OF WORK FOR NEW
CONSTRUCTION.
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KEYNOTES DEMOLITION NOTES

@ DEMO EXISTING WALL

I 2. DEMO EXISTING TOILET / URINAL 1. REMOVAL AS DESCRIBED HEREIN SHALL BE ACCOMPLISHED WITHOUT STORING ON THE
I FLOOR EXCESSIVE QUANTITIES OF ANY MATERIALS, RUBBISH, DIRT, DEBRIS, OR WASTE
i 3. DEMO EXISTING LAVATORY OF ANY SORT RESULTING FROM THE REMOVAL OPERATIONS ON THE FLOOR.

| | [ B |
: — :: @\C-:::II ID/—@ :: :b/_@ 4. DEMO EXISTING DOOR AND FRAME 2. ALL DEBRIS SHALL BE REMOVED FROM THE CONSTRUCTION SITE DAILY.
L J ™
| | I 1 1 1 . 1 @\f_m_' 5. DEMO EXISTING TOILET PARTITIONS 3. THE CONTRACTOR SHALL TAKE ALL PRECAUTIONS TO MAINTAIN FREE PROTECTED
LJ] 11 ®\= -] n_ - (NI T 1] I ACCESS OF ALL TENANTS, SERVICE PERSONNEL AND THE PUBLIC THROUGH THE AREAS
" T el [ | el LJ_|" T J 6. DEMO EXISTING TILE FLOOR, GRIND AND LEVEL INVOLVED.
T | | " FLOOR TO PREP FOR NEW FINISHES
I 'I v J mml I I 4. ALL DEMOLITION WORK SHALL BE PERFORMED IN ACCORDANCE WITH THE DRAWINGS
rLLJ_J )l L " 1 I I 7. DEMO EXISTING GWB CEILING AND SPECIFICATIONS.
\ / i 1 __ 1
| N\ ;J ::)/—@ ’ 11 @ ===aal I 8. DEMO EXISTING ACT CEILING 5. THE CONTRACTOR SHALL REMOVE ALL PIPE SLEEVES PROJECTING THROUGH SLAB,
I SO J | = T a Iy L | PATCH ALL PENETRATIONS, HOLES, ETC. THAT ARE PART OF THE SCOPE
w2l r I I 9. DEMO EXISTING FLOOR SINK
6 ll" 41 6 - M 6. ALL PIPES AND CONDUITS IN WALLS THAT ARE TO BE DEMOLISHED ARE TO BE REMOVED
1 e r i R - .p\ﬁq [ IR AN 5 12 e L l _'l I 10. DEMO EXISTING MOP SINK AND FAUCET AND/OR RELOCATED AS REQUIRED.
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